

SECTION 00500

CONTRACT

This agreement entered into this _____ day of _____, 20____, by Sealevel Construction, Inc., hereinafter called the "Contractor", whose business address is P. O. Box 1037, Thibodaux, LA 70302, and the St. Charles Parish, hereinafter called the "Owner".

Owner and Contractor, in consideration of premises and the mutual covenants; consideration and agreement herein contained, agree as follows:

ARTICLE 1

STATEMENT OF WORK

- 1.01 Contractor shall furnish all labor and materials and perform all of the work required to build, construct and complete in a thorough and workmanlike manner:
Parish Project No. P080502-18A, Oak Street Pump Station Improvements
- 1.02 The abovementioned work shall be completed in strict accordance with Contract Documents prepared by: Evans-Graves Engineers, Inc.
- 1.03 It is recognized by the parties herein that said Contract Documents including by way of example and not of limitation, the Drawings and Specifications dated September 2018, Addenda number(s) 1, 2, & 3, the Instruction to Bidders, Supplemental Instructions to Bidders, Louisiana Uniform Public Works Bid Form, General Conditions, Supplementary Conditions (if applicable), any Addenda thereto, impose duties and obligations upon the parties herein, and said parties thereby agree that they shall be bound by said duties and obligations. For these purposes, all of the provisions contained in the aforementioned Contract Documents are incorporated herein by reference with the same force and effect as though said Contract Documents were herein set out in full.
- 1.04 The Work is generally described as follows: The Contract work generally comprises 1 completely removing an existing 24" pump and discharge / carrier pipe located inside an existing 48" concrete casing pipe (to remain in place), remove retain and inspect the 100 horse power electric motor, combination gear, diesel engine and drive shaft. All components (except diesel engine) are to be replaced. Install new 36" pump, pump bowl assembly, and 36" discharge / carrier pipe within an existing 48" concrete casing pipe, new electric pump, motor, and establish all connections and controls. Bypass pumping is to be provided.

ARTICLE 2

ENGINEER

- 2.01 The Project has been designed by Evans-Graves Engineers, Inc. who is hereinafter called "Engineer" and who will assume all duties and responsibilities and have the rights and authority assigned to Engineer in the Contract Documents in connection with completion of the Work in accordance with the Contract Documents.

ARTICLE 3

CONTRACT TIME

- 3.01 The Contractor shall complete all of the Work under the Contract within two hundred forty (240) calendar days from the date stated in the Notice to Proceed.

ARTICLE 4

LIQUIDATED DAMAGES

- 4.01 Owner and Contractor recognize that the Owner will suffer direct financial loss if Work is not completed within the Contract Time specified plus any extensions thereof allowed in accordance with these General Conditions of this Contract, and therefore, time is of the essence. They also recognize the delays, expense and difficulties involved in proving in a legal proceeding the actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of requiring any such proof, Contractor and Surety agree to forfeit and pay Owner One Thousand Five Hundred dollars (\$1,500.00) per day as Liquidated Damages for delay (but not as a penalty). Such Liquidated Damages will be assessed for each calendar day that expires after the Contract Time. This amount represents a reasonable estimate of Owner's expenses for extended delays and the costs associated therein. This provision shall be effective between the parties ipso facto and without demand or putting in default, it being specifically agreed that the Contractor by his mere failure to complete the work on or before the date specified shall be deemed in default.

ARTICLE 5

CONTRACT PRICE

- 5.01 The Owner will pay and the Contractor will accept in full consideration for the performance of the Contract the sum of:
- a) (\$1,062,870.00) One Million Sixty-Two Thousand Eight Hundred Seventy Dollars based on unit prices specified within this contract document. Contract price is firm and subject only to modification by written Change Order agreed to and signed by both parties and the Engineer and approved by the St. Charles Parish Council.

ARTICLE 6

PAYMENT PROCEDURES

- 6.01 Contractor shall submit Applications for Payment to the Engineer in accordance with Article 15 of the General Conditions. Applications for Payment will be processed by Engineer as provided in the General Conditions.
- 6.02 Progress Payments. Progress payments will be based upon estimated quantities of contract unit price items or upon estimated percentages of completion of the schedule of lump sum values of labor and materials incorporated into the Work or suitably stored, on the last day of each month or other mutually agreed regular monthly date ending the progress payment period, less retainage.
- 6.03 Application for Payment Form. The form of the Application for Payment must be suitable to the Owner. The Owner reserves the right to withhold payment until the form of Application for Payment is deemed acceptable by the Owner.
- 6.04 Retainage. Per Paragraph 15.01.D retainage shall be withheld and payments will be made by the Owner in the payment amount of:
- a) Ninety percent (90%) of the approved payment applications for projects with contract of less than \$500,000.00; or
 - b) Ninety-five percent (95%) of the approved payment applications for projects with contract prices of \$500,000.01 or greater.
- 6.05 The normal retainage shall not be due the Contractor until after Substantial Completion and expiration of the forty-five (45) day lien period and submission to the Engineer of a clear lien certificate and invoice for retainage.

- 6.06 Final Payment. Upon the final completion of all Work, the Contractor may request a final inspection and may make a final Application for Payment as provided by Paragraph 15.06 of the General Conditions.
- 6.07 Final Acceptance. When Final Acceptance is granted by the Owner, the Owner shall file the certificate with the Recorder of Mortgages for St. Charles Parish.
- 6.08 At the expiration of the lien period the Contractor shall obtain a certificate from the Recorder of Mortgages of the Parish of St. Charles that the Contract is clear of any liens or privileges, and said certificate shall be presented to the Owner for final payment and release of retainage, less any such sums as may be lawfully withheld under the Contract.
- 6.09 Claims. Pursuant to La. R.S. 38:2242, when the Owner receives any claim of nonpayment arising out of the Contract, the Owner shall deduct such claim from the Contract Sum. The Contractor, or any interested party, may deposit security, in accordance with La. R.S. 38:2242.2, guaranteeing payment of the claim with the Recorder of Mortgages for St. Charles Parish. When the Owner receives original proof of such guarantee from the Recorder of Mortgages, the claim deduction will be added back to the Contract Sum.

ARTICLE 7

CONTRACTOR'S REPRESENTATIONS

- 7.01 In order to induce Owner to enter into this Agreement, Contractor makes the following representations:
- 7.02 Contractor has familiarized itself with the nature and extent of the Contract Documents, Work, site, locality, and all local conditions and laws and regulations that in any manner may affect cost, progress, performance or finishing of the Work.
- 7.03 Contractor has studied carefully all reports of explorations and tests of subsurface physical conditions and drawings of physical conditions which are identified in the Information Available To Bidders and as provided in the General Conditions.
- 7.04 Contractor has obtained and carefully studied (or assumed responsibility for obtaining and carefully studying) all such examinations, investigations, explorations, tests, reports and studies (in addition to or to supplement those referred to in Paragraph 2 above) which pertain to the subsurface or physical conditions at or contiguous to the site or which otherwise may affect the cost, progress, performance or furnishing of the Work as Contractor considers necessary for the performance or furnishing of the Work at the Contract Price, within the Contract Time and in accordance with the other terms and conditions of the Contract Documents. In exercising its responsibility with respect to subsurface conditions and physical conditions at the site, Contractor has or will obtain or perform at no additional cost to the Owner such additional examinations, investigations, explorations, tests, reports, studies, or similar information or data as may be required by Contractor for such purposes.

ARTICLE 8

CONTRACT DOCUMENTS

- 8.01 The following Contract Documents, which comprise the entire Agreement between Owner and Contractor, are all hereby made a part of that Agreement to the same extent as if incorporated herein in full:
- a) Contract (Section 00500)
 - b) Performance Bond (Section 00611)
 - c) Payment Bond (Section 00610)
 - d) Insurance Certificates
 - e) Advertisement for Bids (Section 00010)
 - f) Louisiana Uniform Public Works Bid Form (Section 00300)
 - g) Addenda (Numbers One to Three inclusive)
 - h) Contract documents bearing the general title "Oak Street Pump Station Improvements (St. Charles Parish Project P080502-18A)" dated September 2018.
 - i) Drawings, consisting of a cover sheet dated September 2018 and the sheets listed on Drawing one (1); each sheet bearing the following general title: "Oak Street Pump Station Improvements (St. Charles Parish Project P080502-18A)"
 - j) General Conditions (Section 00700)
 - k) Supplementary Conditions (if applicable for compliance purposes) (Section 0800)

There are no Contract Documents other than those listed above in this Article 8. The Contract may only be amended, modified or supplemented as provided for in the General Conditions.

ARTICLE 9

MISCELLANEOUS


- 9.01 No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding on another party hereto without the written consent of the party sought to be bound; and specifically but without limitation, moneys that may become due and moneys that are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and, unless specifically stated to the contrary in any written consent to an assignment, no assignment will release or discharge the assignor from any duty or responsibility under the Contract Documents. Notwithstanding the foregoing, the Owner may assign this contract to the State of Louisiana or any political subdivision, municipality, special district or authority thereof without Contractor's consent and without recourse.
- 9.02 Owner and Contractor each binds himself, his partners, successors, assigns and legal representatives to the other party hereto, his partners, successors, assigns and legal representatives in respect to all covenants, agreements and obligations contained in the Contract Documents.
- 9.03 It is hereby agreed and understood by the parties hereto that any and all disputes that may result in litigation shall be litigated in the 29th Judicial District Court for the Parish of St. Charles.

IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement effective as of the date first written above. All portions of the Contract Documents have been signed or identified by Owner and Contractor or by Engineer on their behalf.

OWNER: Parish of St. Charles

CONTRACTOR:
Sealevel Construction, Inc.


By: _____
Larry Cochran
Title: Parish President

By: 
Richard J. Roth
Title: President

ATTEST:

ATTEST:

By: _____
Title: _____

By: 
Amanda R. Taylor
Title: Contract Administrator

END OF SECTION

SECTION 00485

AUTHORITY TO EXECUTE CONTRACT

CORPORATE RESOLUTION

A meeting of the Board of Directors of Sealevel Construction, Inc. a corporation organized under the laws of the State of Louisiana and domiciled in Thibodaux, Lafourche Parish was held this 2nd day of July, 2018 and was attended by a quorum of the members of the Board of Directors.

The following resolution was offered, duly seconded and after discussion was unanimously adopted by said quorum:

BE IT RESOLVED, that Richard J. Roth, President is hereby authorized to submit proposals and execute agreements on behalf of this corporation with the Parish of St Charles.

BE IT FURTHER RESOLVED, that said authorization and appointment shall remain in full force and effect, unless revoked by resolution of this Board of Directors and that said revocation will not take effect until St. Charles Parish, has been furnished a copy of said resolution, duly certified.

I, Richard J. Roth, hereby certify that I am the Secretary of Sealevel Construction, Inc. a corporation created under the laws of the State of Louisiana domiciled in Thibodaux, Lafourche Parish; that the foregoing is a true and exact copy of a resolution adopted by a quorum of the Board of Directors of said corporation at a meeting legally called and held on the 2nd day of July, 2018, as said resolution appears of record in the Official Minutes of the Board of Directors in my possession.

This 5th day of December, 2018.



SECRETARY
Richard J. Roth

END OF SECTION